studios

LANDSCAPE ARCHITECTURE

COSTING COMPARISON SUMMARY

Driving Range Relocation Options REV B

*note these estimated provisional project costs and quantities are initial high level only based on location options provided

COST COMPONENT
PRELIMINARIES - DESIGN, SITE INVESTIGATION & PERMITS
Design

Site Survey & Geotech

Environmental Assessments & Permits

Contractor Preliminaries, Establishment & mobilisation
ENVIRONMENTAL MITIGATION

Erosion and Sediment Control Measures

Revegetation & Tree planting to buffer zone

Compensatory wetland construction or remediation (if required)
DEMOLITION, EARTHWORKS & DRAINAGE

Remove existing trees

Clear existing vegetation

Strip and level site and stockpile topsoil

Removal of spoil (including disoposal of cleared vegetation waste)
Bulk Earthworks for range layout (typically balanced cut to fill)

Import and placement of clean fill material

Detailed Earthworks & grading (topsoil placement and grading typically cut to fill)
STRUCTURES

Supply & install bridge to access range (light vehicle - including design engineering)
Supply & install boundary fencing (2.4m high black chain mesh - 410m)
HARDWORKS

Concrete slab for 26 bays, rear access & stand off area (9200m2 100mm thick inc subbase)
Supply & install synthetic turf to tee off areas

LIGHTING & ELECTRICAL

Cabling from existing DB power supply

Lighting (led lighting to targets and 9x cyclone rated poles)

Service sleeve to range across waterway

SOFTWORKS

Soil preparation

Supply & install grass (stolons)

IRRIGATION

Irrigation modifications

Service sleeve to range across waterway

Service sleeve to range under entrance road

Supply & install spray irrigation to range area

Equipment

Range Targets

SUB TOTAL (excl GST)
Contingency 20%

Regional construction loading 40%
TOTAL (excl GST)

EXCLUSIONS FROM ABOVE COSTS
Service headworks if required

Planning costs if required

Access roads and parking

Access pathways

Option 1 East of Entrance

$90,000
$25,000
$40,000
$35,000

$50,000

$21,000
>

$25,000
$140,000
$140,000
$87,500
$61,250
$70,000
$140,000

$200,000
NA

$108,000
$60,000

$25,000
$250,000
$5,000

$56,000
$56,000

$5,000
$5,000
NA
$430,000

$11,000

$2,125,750
$425,150
$850,300
$3,401,200

Option 2 West of Entrance

$70,000
$15,000
$15,000
$35,000

NA
$21,000
NA

NA
$80,000
$112,000
$25,000
$17,500
NA
$112,000

NA
$102,500

$108,000
$60,000

$25,000
$250,000
NA

$84,000
$56,000

$5,000
NA
$10,000
$430,000

$11,000

$1,634,000
$326,800
$653,600
$2,614,400

Buildings or structures other than bridge access to range area - a covered range building is outside scope and may be considered as part of future works

Upgraded power supply if required

Soft Landscaping (other than turf and reveg)
Supply of range furniture & equipment
Ongoing maintenance costs

Notes

More complex design requirements Option 1

More complex Geotech assessment and survey Option1

More complex Environmental assessment & permit requirements Option 1

Likely some level of intervention required for flood zone

Assuming this is not required? $100,000 to $500,000

More extensive clearing required Option 1

More extensive site prep required Option 1

Greater volume of spoil required to be removed Option 1 due to vegetation and site waste

More bulk earthworks required to achieve surface drainage

Import of fill material to achieve levels for surface drainage likely required in Option 1

Bridge could possibly be replaced with a more economical floodway style crossing

Boundary fencing required in Option 2 as barrier to retain outlier balls

Access pathways to clubhouse to be determined - excluded for now

Minimal LED lighting to the range - peripheral cyclone rated 8m poles with some low lighting to range target areas

Possibly more extensive soil prep required on hardpan on West site compared to the floodplain

Turf requires irrigation

Assume irrigation water allocation is available
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