
 COST COMPONENT Option 1 East of Entrance Option 2 West of Entrance Notes
PRELIMINARIES - DESIGN, SITE INVESTIGATION & PERMITS
Design $90,000 $70,000 More complex design requirements Option 1
Site Survey & Geotech $25,000 $15,000 More complex Geotech assessment and survey Option1
Environmental Assessments & Permits $40,000 $15,000 More complex Environmental assessment & permit requirements Option 1
Contractor Preliminaries, Establishment & mobilisation $35,000 $35,000
ENVIRONMENTAL MITIGATION
Erosion and Sediment Control Measures $50,000 NA Likely some level of intervention required for flood zone
Revegetation & Tree planting to buffer zone $21,000 $21,000
Compensatory wetland construction or remediation (if required) ? NA Assuming this is not required?  $100,000 to $500,000
DEMOLITION, EARTHWORKS & DRAINAGE
Remove existing trees $25,000 NA
Clear existing vegetation $140,000 $80,000 More extensive clearing required Option 1
Strip and level site and stockpile topsoil $140,000 $112,000 More extensive site prep required Option 1
Removal of spoil (including disoposal of cleared vegetation waste) $87,500 $25,000 Greater volume of spoil required to be removed Option 1 due to vegetation and site waste
Bulk Earthworks for range layout (typically balanced cut to fill) $61,250 $17,500 More bulk earthworks required to achieve surface drainage
Import and placement of clean fill material $70,000 NA Import of fill material to achieve levels for surface drainage likely required in Option 1
Detailed Earthworks & grading (topsoil placement and grading typically cut to fill) $140,000 $112,000
STRUCTURES 
Supply & install bridge to access range (light vehicle - including design engineering) $200,000 NA Bridge could possibly be replaced with a more economical floodway style crossing 
Supply & install boundary fencing (2.4m high black chain mesh - 410m) NA $102,500 Boundary fencing required in Option 2 as barrier to retain outlier balls
HARDWORKS
Concrete slab for 26 bays, rear access  & stand off area (900m2 100mm thick inc subbase) $108,000 $108,000 Access pathways to clubhouse to be determined - excluded for now
Supply & install synthetic turf to tee off areas $60,000 $60,000
LIGHTING & ELECTRICAL
Cabling from existing DB power supply $25,000 $25,000
Lighting (led lighting to targets and 9x cyclone rated poles) $250,000 $250,000 Minimal LED lighting to the range - peripheral cyclone rated 8m poles with some low lighting to range target areas
Service sleeve to range across waterway $5,000 NA
SOFTWORKS
Soil preparation $56,000 $84,000 Possibly more extensive soil prep required on hardpan on West site compared to the floodplain
Supply & install grass (stolons) $56,000 $56,000 Turf requires irrigation 
IRRIGATION 
Irrigation modifications $5,000 $5,000
Service sleeve to range across waterway $5,000 NA
Service sleeve to range under entrance road NA $10,000
Supply & install spray irrigation to range area $430,000 $430,000 Assume irrigation water allocation is available
Equipment
Range Targets $11,000 $11,000

SUB TOTAL (excl GST) $2,125,750 $1,634,000
Contingency 20% $425,150 $326,800
Regional construction loading 40% $850,300 $653,600
TOTAL (excl GST) $3,401,200 $2,614,400

EXCLUSIONS FROM ABOVE COSTS
Service headworks if required
Planning costs if required
Access roads and parking
Access pathways

Upgraded power supply if required
Soft Landscaping (other than turf and reveg)
Supply of range furniture & equipment 
Ongoing maintenance costs

COSTING COMPARISON SUMMARY 
Driving Range Relocation Options REV B

*note these estimated provisional project costs and quantities are initial high level only based on location options provided

Buildings or structures other than bridge access to range area - a covered range building is outside scope and may be considered as part of future works
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