OPINION OF PROBABLE COSTS*
Driving Range Relocation Option 1 (Wetland Area East of Entrance) REV B

*note these estimated project costs and quantities are initial high level only based on location options provided

SCOPE UNIT QUANTITY RATE EXTENSION
PRELIMINARIES

Design psum 1 $90,000 $90,000
Site Survey & Geotech psum 1 $25,000 $25,000
Environmental Assessments & Permits psum 1 $40,000 $40,000
Contractor Preliminaries, Establishment & mobilisation psum 1 $35,000 $35,000
Sub-Total $190,000
ENVIRONMENTAL MITIGATION

Erosion and Sediment Control Measures psum 1 $50,000 $50,000
Revegetation & Tree planting to buffer zone m2 7,000 $3 $21,000
Compensatory wetland construction or remediation (if required) psum 0 $150,000 $0
Sub-Total $71,000
DEMOLITION, EARTHWORKS & DRAINAGE

Remove existing trees psum 1 $25,000 $25,000
Clear existing vegetation m2 35,000 $4 $140,000
Strip and level site and stockpile topsoil m2 35,000 $4 $140,000
Removal of spoil (including disoposal of cleared vegetation waste) m3 1,750 $50 $87,500
Bulk Earthworks for range layout cum 1,750 $35 $61,250
Import and placement of clean fill material cum 1,400 $50 $70,000
Detailed Earthworks & grading (topsoil placement and grading typically cut to fill) sgm 35,000 $4 $140,000
Sub-Total $663,750
STRUCTURES

Supply & install bridge to access range (light vehicle & pedestrian only) psum 1 $200,000 $200,000
Sub-Total $200,000
HARDWORKS

Concrete slab for 26 bays, rear access & stand off area (100mm thick inc subbase) sgm 900 $120 $108,000
Supply & install synthetic turf to hitting bays (26 Bays) sgm 500 $120 $60,000
Sub-Total $168,000
LIGHTING & ELECTRICAL

Cabling from existing DB power supply psum 1 $25,000 $25,000
Lighting (led lighting to targets and 9x cyclone rated poles) psum 1 $250,000 $250,000
Service sleeve to range across waterway psum 1 $5,000 $5,000
Sub-Total $280,000
SOFTWORKS

Soil preparation sqm 28,000 $2 $56,000
Supply & install grass (stolons) sgm 28,000 $2 $56,000
Sub-Total $112,000
IRRIGATION

Irrigation modifications psum 1 $5,000 $5,000
Service sleeve to range across waterway psum 1 $5,000 $5,000
Supply & install spray irrigation to range area sgm 28,000 $15 $420,000
Sub-Total $430,000
Equipment

Range Targets psum 1 $11,000 $11,000
Sub-Total $11,000
SUB TOTAL (excl GST) $2,125,750
Contingency 20% $425,150
Regional construction loading 40% $850,300
TOTAL (excl GST) $3,401,200

EXCLUSIONS FROM ABOVE LUMP SUM

Service headworks - Planning costs - Access roads and parking - Access pathways - Landscaping -
Range furniture & equipment - subsurface drainage infrastructure - Buildings or structures other
than bridge access to range area

Note - a covered range building is outside scope and may be considered as part of future works

studios

LANDSCAPE ARCHITECTURE 6/06/2025



OPINION OF PROBABLE COSTS*
Driving Range Relocation Option 2 (Re aligned West of Entrance) REV B

*note these estimated project costs and quantities are initial high level only based on location options provided

SCOPE UNIT QUANTITY RATE EXTENSION
PRELIMINARIES

Design psum 1 $70,000 $70,000
Site Survey & Geotech psum 1 $15,000 $15,000
Environmental Assessments & Permits psum 1 $15,000 $15,000
Contractor Preliminaries, Establishment & mobilisation psum 1 $35,000 $35,000
Sub-Total $135,000
ENVIRONMENTAL MITIGATION

Revegetation & Tree planting to buffer zone m2 7,000 $3 $21,000
Sub-Total $21,000
DEMOLITION, EARTHWORKS & DRAINAGE

Clear existing vegetation m2 20,000 $4 $80,000
Strip and level site and stockpile topsoil m2 28,000 $4 $112,000
Removal of spoil (including cleared vegetation waste) m3 500 $50 $25,000
Bulk Earthworks for range layout (typically balanced cut to fill) cum 500 $35 $17,500
Detailed Earthworks & grading (topsoil placement and grading typically cut to fill) sgm 28,000 $4 $112,000
Sub-Total $346,500
STRUCTURES

Supply & install boundary fencing (2.4m high black chain mesh) Im 410 $250 $102,500
Sub-Total $102,500
HARDWORKS

Concrete slab for 26 bays, rear access & stand off area (100mm thick inc subbase) sgm 900 $120 $108,000
Supply & install synthetic turf to hitting bays (26 bays) sgm 500 $120 $60,000
Sub-Total $168,000
LIGHTING & ELECTRICAL

Cabling from existing DB power supply psum 1 $25,000 $25,000
Lighting (led lighting to targets and 9x cyclone rated poles) psum 1 $250,000 $250,000
Sub-Total $275,000
SOFTWORKS

Soil preparation sqm 28,000 $3 $84,000
Supply & install grass (stolons) sgm 28,000 $2 $56,000
Sub-Total $140,000
IRRIGATION

Irrigation modifications psum 1 $5,000 $5,000
Service sleeve to range under entrance road psum 1 $10,000 $10,000
Supply & install spray irrigation to range area sgm 28,000 $15 $420,000
Sub-Total $435,000
Equipment

Range Targets psum 1 $11,000 $11,000
Sub-Total $11.000
SUB TOTAL (excl GST) $1,634,000
Contingency 20% $326,800
Regional construction loading 40% $653,600
TOTAL (excl GST) $2,614,400

EXCLUSIONS FROM ABOVE LUMP SUM

Service headworks - Planning costs - Access roads and parking - Access pathways - Landscaping -

Range furniture & equipment - Buildings or structures

Note - a covered range building is outside scope and may be considered as part of future works

studios
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